



Gardner Architects

Addendum #3

December 30, 2009

Renovations to:
7991 Columbus Pike
Lewis Center, Ohio 43035

ADDENDUM #1:

This Addendum, hereby modifies, supplements and amends the original Specifications and Drawings for all material, labor and equipment of every nature necessary for the execution of the entire work Renovations to: 7991 Columbus Pike, Lewis Center, Ohio 43035, as prepared by Gardner Architects, dated in the Title Block: 12.1.2009. Wherein this Addendum varies or is in conflict with the Specifications or Drawings, the requirements of this Addendum shall govern, in all other particulars the requirements of the original Specifications and Drawings, dated December 1, 2009, shall govern.

Specification Items

Item #1: GENERAL REQUIREMENTS

Bid Extension: Due to numerous requests, the due date and subsequent opening of the bids have been extended to Friday, January 8, 2010, at 3:00 PM. The location of where the bids are to be sent/delivered, as well as the bid opening immediately thereafter, remains the office of the County Board of Developmental Disabilities, 106 Stover Dr., Delaware, Ohio 43015.

Item #2: GENERAL REQUIREMENTS

Building Access: Due to numerous requests, the building at 7991 Columbus Pike, Lewis Center, Ohio, will be open on Thursday December 31, 2009, between the hours of 1:00 PM and 3:00 PM. This will be the final opportunity for bidders and suppliers to have access to the building. No extension is being granted on the deadline for written clarifications.

END OF ADDENDUM #3

